

# Bid Proposal

		<b>Solicitation Date: June 25, 2021</b>	
		<b>Bid Due Date: July 16, 2021</b>	
<b>Contractor:</b>		<b>Contracting Agency:</b> Plumas Corporation P.O. Box 3880 Quincy, CA 95971	
<b>Contractor/ Agent Name:</b>	<b>Date:</b>	<b>Contracting Officer:</b> Jim Wilcox	
<b>Contractor Signature:</b>		<b>Contracting Officer Signature:</b>	
<b>Project/Task</b>	<b>Unit Price</b>	<b>Total</b>	
<b>Greenhorn HFR 148.3 acres</b>			
Task 1 - Records Review	Lump Sum		
Task 2 - Field Survey	Lump Sum		
Task 4 - Mapping	Lump Sum		
Task 5 - Draft Report	Lump Sum		
Task 6 - Final Report	Lump Sum		
		<b>Lump Sum Total</b>	

**Task 3 - Recordation: Time & Expenses** [Applies to all three projects]

**Part 1** - Estimated Lump Sum cost for typical medium-sized site   
(5,000 m2)

**Part 2** - Attach schedule of hourly rates and expenses

**Note:** Part 1 is only to allow us to estimate Task 3 costs for budgeting purposes. All payments for Task 3 will be based on the schedule of hourly rates and expenses.

\*Please be aware that the field survey lump-sum bid will be pro-rated according to the actual number of acres surveyed